



DELHI JAL BOARD : GOVT. OF NCT OF DELHI
OFFICE OF THE EXECUTIVE ENGINEER(PLG)COLONY
VARUNALAYA PHASE-I : KAROL BAGH : NEW DELHI-110005

No. DJB/EE(Plg)Colony/2022/301

Dated :13.04.2022

CORRIGENDUM No.-1

Subject: Empanelment of DJB registered contractor under Rate Contract system(RCS) in Delhi Jal Board for the FY 2022-23.

Following modification has been approved due to inadvertent clerical mistake:

Name of Firm - M/s. Sumal Construction

Modification - The firm applied registration in ACE(M)-5. Therefore in the list of Empanelment, the firm M/s. Sumal Construction is only registered ACE(M)-5 instead of ACE(M)-1 under the category SL & WL. Suitable modification be done by the ACE(M)-1 & 5.


ACE(M)-1
ACE(M)-5

(O.P. Chachra)
EE(Plg)Colony


Copy to:

1. CE(P&D) - For kind information pl.
2. EE(EDP) - to upload on the DJB website.

Prog-I


13-04-2022
Ashok Kumar
Executive Engineer (EDP)
DFA

EE(Plg)Colony


13-4-2022

Addl. Chief Engineer (Project)-I
EDP Cell, Delhi Jal Board, GNCTD

Dy. No. 1196 dt. 13/04/22